State of Del anare
of Transportation

Depar t ment
12/ 08/ 05

Section/ Al ternate/ Option:

201000
202000
208000
208500
210000
252002
302005
302006
401645
401667
612001
612002
612003
612004
612005
612006
612007
612502
612547
614003
614005
614555
614592
614594
614634
614635
614636
614637
614677
614704
614827
614833

1, 304.
2,742.
100.
186.
10.
885.
1, 320.
1,127.
697.
.00
1, 064.
25.
578.
322.
1,092.
998.
20.
1,157.
.00
.00
.00
47.
47.
.00
.00
10.

11.

47.

90.

1, 040.
4, 020.

00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00

00
00

00
00
00
00
00
00

01
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CONTRACT NO 21-200- 23
FEDERAL Al D PROQJIECT NO ETEA-2001(27)
MULBERRY ST DRAI NAGE | MPROVEMENTS & SI DEWALKS, ML
Sussex County
Conpl etion Date: 313 Cal endar Days

Descri ption

CLEARI NG AND GRUBBI NG

EXCAVATI ON AND EMBANKMENT

EXCAVATI ON  AND BACKFI LL FOR PI PE TRENCHES
FLOMABLE FI LL

Proposal s Recei ved:
11/ 08/ 05

AWARD DATE: 12/08/05

FURNI SHI NG BORROW TYPE "C' FOR PIPE, UTILITY TRENCH AND STRUCTURE BACKFI LL

I NLET SEDI MENT CONTROL, AT GRADE | NLET

GRADED AGGREGATE BASE COURSE, TYPE B

GRADED AGGREGATE BASE COURSE, TYPE B, PATCHI NG
SUPERPAVE, TYPE C HOT-M X, 160 GYRATIONS, PG 64-22

SUPERPAVE, BI TUM NOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22 PATCH NG

REI NFORCED CONCRETE PI PE, 12", CLASS |11
REI NFORCED CONCRETE PI PE, 15", CLASS |11
REI NFORCED CONCRETE PI PE, 18", CLASS |11
REI NFORCED CONCRETE PI PE, 21", CLASS |11
REI NFORCED CONCRETE PI PE, 24", CLASS |11
REI NFORCED CONCRETE PI PE, 27", CLASS |11
REI NFORCED CONCRETE PI PE, 30", CLASS |11
PVC PI PE, 6"

I NFI LTRATION PI PE, 24"

GALVANI ZED CORRUGATED STEEL PIPE, 18", 16 GAGE, 2 2/3" X 1/2"
GALVANI ZED CORRUGATED STEEL PIPE, 24", 16 GAGE, 2 2/3" X 1/2"

FI RE HYDRANTS

CURB STOPS, 1"X1"

CORPORATI ON  STOPS, 1"

MJ. GATE VALVE, 8" WC.|. BOX AND COVER
MJ. GATE VALVE, 6" WTH C. |. BOX AND COVER
MJ. GATE VALVE, 4" WTH C. |. BOX AND COVER
M J. GATE VALVE, 10" WTH C.I. BOX AND COVER
CURB BOX

PVC WATER MAIN, 8"

1" POLYETHYLENE SERVICE LINE, CLASS 160
PVC WATER MAIN, 10"

CORRUGATI ON
CORRUGATI ON



State of Del anare
of Transportation

Depar t ment
12/ 08/ 05

Section/ Al ternate/ Option:

614896
614897
614898
617007
701010
701022
705001
705002
705502
705520
708051
708052
708053
708057
708058
708111
708112
710501
710506
718000
720527
732002
734016
735006
742502
742516
743500
743501
743504
743506
743524
743525

Quantity

90.
215.
.00
.00

7, 740.

142.
35, 328.

4, 796.
.00
380.
.00
.00
.00
.00
.00
.00
.00
.00
.00

310.
13, 060.

3, 267.

3, 267.

3, 267.

5, 008.

1, 252.

656.
1,528.
41.
844.
.00
2,674.

00
00

00
00
00
00

00

00
00
00
00
00
00
00
00
00
00
00

00

01

Units

L.F.
L.F.
EACH
EACH
L.F.
L.F.
S. F.
S. F.
EACH
S. F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L.F.
EA- DY
S Y.
S Y.
S Y.
HOUR
HOUR
EA- DY
EA- DY
EACH
EA- DY
EACH
EA- DY

CONTRACT NO 21-200-23
FEDERAL Al D PRQJECT NO ETEA-2001(27)

MULBERRY ST DRAI NAGE | MPROVEMENTS & SI DEVWALKS, ML

Sussex County
Conpl etion Date: 313

Cal endar

Days

Descri ption

Proposal s Recei ved:
11/ 08/ 05

AWARD DATE: 12/08/05

PVC WATER MAIN, 4"
PVC WATER MAIN, 6"
FI RE HYDRANT REMOVAL

REI NFORCED CONCRETE FLARED END SECTION, 30"

PORTLAND CEMENT CONCRETE CURB,

| NTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3

P.C. C. SIDEWALK, 4"
P.C. C. SIDEWALK, 6"
CURB RAMP, TYPE 2, 3 ANDICR 4

TYPE 1

S| DEWALK SURFACE DETECTABLE WARNI NG SYSTEM

DRAI NAGE | NLET, 34" X 24"
DRAI NAGE | NLET, 48" X 30"
DRAI NAGE | NLET, 48" X 48"
DRAI NAGE | NLET, 72" X 24"
DRAI NAGE | NLET, 72" X 48"
MANHOLE, 48" X 30"

MANHOLE, 48" X 48"

CONVERTI NG EXI STING CATCH BASIN TO MANHOLE
ADJUST AND REPAI R EXI STI NG SANI TARY MANHOLE

ROOF DRAI NS
PLASTI C DRUMS
TOPSAO L, 6" DEPTH

PERVANENT GRASS SEEDI NG, SUBDI VI SI ON

MULCHI NG, STRAW

FLAGGER, SUSSEX COUNTY, STATE
FLAGGER, SUSSEX COUNTY, STATE,
WARNI NG LI GHTS, TYPE A
WARNI NG LIGHTS , TYPE B

WARNI NG SI GNS

TEMPORARY BARRI CADES, TYPE |11
TEMPORARY BARRI CADES, TYPE |11
TEMPCRARY WARNI NG SI GNS

OVERTI ME



State of Del anare
of Transportation

Depar t ment
12/ 08/ 05

Section/ Al ternate/ Option:

743537
748015
748019
748506
753000
758000
759004
760000
762001
763500
763501
763505
763597
763000

Quantity

30.

3, 029.
7, 820.
7, 820.
31.

1, 330.
11.

23, 286.
9, 228.

240.
80.

00
00
00
00
00
00
00
00
00

00
00

01

Units

EA- DY
S. F.
L.F.
L.F.
EACH
S Y.
EA- MO
SY-IN
L.F.
L.S
L.S
HOUR
HOUR
L.S

CONTRACT NO. 21-200-23

FEDERAL Al D PROQJIECT NO ETEA-2001(27) Proposal s Recei ved:
MULBERRY ST DRAI NAGE | MPROVEMENTS & SI DEWALKS, ML 11/ 08/ 05
Sussex County
Conpl etion Date: 313 Cal endar Days AWARD DATE: 12/08/05
Descri ption

FURNI SH AND MAI NTAIN TRUCK- MOUNTED ATTENUATOR, TYPE 11
PERVMANENT PAVEMENT STRI PING SYMBOL/ LEGEND ALKYD- THERMOPLASTI C
TEMPORARY MARKI NGS, PAINT, 4"

PERVANENT PAVEMENT STRI PI NG EPOXY RESIN PAINT, 4"

ADJUST SANI TARY SEWER LATERALS

REMOVAL OF EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT, CURB, SIDEWALK, ETC
FIELD OFFICE, TYPE I

PAVEMENT - M LLING HOT-M X

SAW CUTTI NG HOT M X

MAI NTENANCE OF TRAFFI C

CONSTRUCTI ON ENG NEERI NG

TRAFFI C OFFI CERS

UTI LI TY CONSTRUCTI ON ENG NEERI NG

I NI TI AL EXPENSE



State of Del anare
of Transportation

Depar t ment
12/ 08/ 05

Section/ Al ternate/ Option:

201000
202000
208000
208500
210000
252002
302005
302006
401645
401667
612001
612002
612003
612004
612005
612006
612007
612502
612547
614003
614005
614555
614592
614594
614634
614635
614636
614637
614677
614704
614827
614833

Quantity

1,304.00
2,742.00
100. 00
186. 00
10. 00
885. 00
1,320.00
1,127.00
697. 00

1, 064. 00
25.00
578. 00
322.00
1,092.00
998. 00
20. 00
1,157.00

47.00
47.00

10. 00
11.00
47.00
90. 00
1, 040. 00
4, 020. 00

Units

rrrrerrrbrb -
mmmmmmm ™ mmm

01

Eng. Estinate

20, 000. 00
15. 00

8. 50
250. 00
12.50
150. 00
25.00
35.00
60. 00
100. 00
35.00
55.00
60. 00
50. 00
60. 00
55.00
65. 00
12.00
80. 00
100. 00
135. 00
2,700.00
200. 00
500. 00
1, 750. 00
1, 500. 00
1, 250. 00
2,000. 00
75.00
50. 00
20. 00
43. 00

CONTRACT NO. 21-200-23
FEDERAL Al D PROJECT NO. ETEA-2001(27)
MULBERRY ST DRAI NAGE | MPROVEMENTS & S| DEWALKS, ML
Sussex County

Conpl eti on Date:

33, 500. 00
26.00
10. 00

165. 00
22.00
165. 00
38.00
32.00
61. 00
77.00
190. 00
76. 60
78.00
75.00
69. 30
77.30
81.25
35.00
97.50
250. 00
120. 00
3, 007.00
135. 00
205. 00
1,500. 00
1, 260. 00
1,170.00
2,200.00
140. 00
84.00
23.00
85.25

313 Cal endar

111, 000. 00
32.39
11.29

186. 63
32.93
145. 39
63.70
96. 92
72.11
89. 33
77.63
72.60
109. 28
89.91
83.28
96. 57
135. 34
41. 67
105. 74
119. 89
65. 95
3, 044.82
225. 33
360. 80
952. 29
728.79
646. 45
1,305.19
144. 24
73.47
47.16
67. 88

Days

72,000. 00
15. 00
15. 00

220. 00
15. 00
130. 00
35.00
35.00
77.00
97. 00
50. 00
52.00
55. 00
58. 00
63. 00
70. 00
75.00
40. 00
95. 00
110. 00
115. 00
3, 300. 00
200. 00
700. 00
1, 000. 00
800. 00
750. 00
1, 400. 00
65. 00
45.00
30. 00
56. 00

Proposal s Recei ved:
11/ 08/ 05

AWARD DATE: 12/08/05



State of Del anare
of Transportation

Depar t ment
12/ 08/ 05

Section/ Al ternate/ Option:

614896
614897
614898
617007
701010
701022
705001
705002
705502
705520
708051
708052
708053
708057
708058
708111
708112
710501
710506
718000
720527
732002
734016
735006
742502
742516
743500
743501
743504
743506
743524
743525

Quantity

90
215.
.00
.00

7, 740.

142.
35, 328

4,796
.00
380.
.00
.00
.00
.00
.00
.00
.00
.00
.00

310.
13, 060

3, 267

3, 267

3, 267

5,008

1,252

656.

1,528

41.

844.

.00
2,674

00
00

00
00
00
00

00

00
00
00
00
00
00
00
00
00
00
00

00

Units

L.F.
L.F.
EACH
EACH
L.F.
L.F.
S. F.
S. F.
EACH
S. F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L.F.
EA- DY
S.Y
S.Y
S.Y
HOUR
HOUR
EA- DY
EA- DY
EACH
EA- DY
EACH
EA- DY

01

30.
35.

1, 000
1, 800
16.
25.
.50
.50
2,600
60.
2,500
3, 300
3, 500
4, 500
4, 800
3, 300
3,700
1,500
1, 300
20.
.50

00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00

7.50
1.00
1.60

27.
39.
.00
.50
125.
125.
250.
.00

25
51

00
00
00

CONTRACT NO. 21-200-23

FEDERAL Al D PROJECT NO. ETEA-2001(27)
MULBERRY ST DRAI NAGE | MPROVEMENTS & S| DEWALKS, ML
Sussex County

Conpl eti on Date:

136.
.00
600.
1,470
13.
20.
.85
.00
2,000
37.
2,400
3, 340
3,490
3, 565.
4, 480
3, 550
3, 065.
1,700
610.
16.
.34

00

00
00
30
00

00
65
00
00
00
00
00
00
00
00
00
20

8.50
1.65
1.65

27.
39.

. 28

. 89
290.
.25
450.
.30

25
51

00

00

50.
. 80
668.
1,108.
18.
20.

. 65
.73
1,937.
37.

2, 650.
2,764.
3, 117.
3, 694.
4, 752.
3, 235.
2,882.
1, 944.
576.
26.
.22

12.

. 65

. 65

27.
39.
.27

.81

139.
.08
188.
.61

313 Cal endar

60

93
76
58
59

36
67
31
67
56
29
97
20
30
38
29
56

63

25
51

92

35

Days

37.
41.

1, 700.
1, 650.
22.
24.
.50
.25
3, 500.
40.

2, 550.
3, 400.
3, 750.
3, 550.
4, 450.
3, 150.
2,775.
2, 300.
1, 900.
52.

. 20

10.
.35

.35

27.
39.
.00
.00
275.
.00
500.
.00

00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00

00

25
51

00

00

Proposal s Recei ved:
11/ 08/ 05

AWARD DATE: 12/08/05



State of Del anare
Departnent of Transportation

12/ 08/ 05

Section/ Al ternate/ Option:

Item Quantity Units
743537 30.00 EA-DY
748015 3,029.00 S.F.
748019 7,820.00 L.F.
748506 7,820.00 L.F.
753000 31.00 EACH
758000 1,330.00 S.Y.
759004 11.00 EA-MO
760000 23,286.00 SY-IN
762001 9,228.00 L.F.
763500 L.S.
763501 L.S.
763505 240.00 HOUR
763597 80.00 HOUR

Subtotal Bid Price
763000 L.S.

Total Bid Price

DBE GOALS

CONTRACT NO. 21-200-23
FEDERAL Al D PRQJECT NO ETEA-2001(27)
MULBERRY ST DRAI NAGE | MPROVEMENTS & SI DEVWALKS, ML

01

Sussex County

42

00

42

Conpl etion Date: 313 Cal endar Days
Eng. Estinate -1- -2- - 3-

150. 00 285. 00 107. 63 125.
5.00 3.10 3.01 5.

.25 .17 .26

.75 .49 .47
300. 00 915. 00 1, 155.97 3, 000.
23.00 13. 30 23.73 14,
1, 760. 00 2,600. 00 1,791.22 2, 500.
1.25 . 65 1.80 2.
1.50 1.70 1.61 2.
309, 920. 00 10, 000. 00 52, 000. 00 125, 000.
247,935. 00 50, 000. 00 21, 300. 00 47, 000.
50. 00 50. 00 50. 00 50.
90. 00 90. 00 90. 00 90.
2,645,738.72 2,222,599. 32 2,592,491. 77 2,574, 203.
103, 310. 00 180, 000. 00 103, 000. 00 125, 000.
2,749,048.72 2,402, 599. 32 2,695, 491. 77 2,699, 203.
10.00 % 10.00 % 10.00 % 10.

00

%

Proposal s Recei ved:
11/ 08/ 05

AWARD DATE: 12/08/05



State of Del aware

Departnent of Transportation

12/ 08/ 05
Bi d
No Bi dder

Engi neer Estimate

1 DAI SY CONSTRUCTI ON COVPANY,

2 JJID INC, 100 JULIAN LANE, BEAR DE 19701
| NDUSTRI AL DRIVE, M DDLETOWN, DE 19709

3 MUVFORD & M LLER CONCRETE INC, 1005

Contract

was awarded to bidder

nunber

CONTRACT NO. 21-200-23
FEDERAL Al D PROJECT NO. ETEA-2001(27)
MULBERRY ST DRAI NAGE | MPROVEMENTS & S| DEWALKS, ML
Sussex County

Conpl eti on Date:

1 on 12/08/05

313 Cal endar

3128 NEW CASTLE AVENUE, NEW CASTLE, DE 19720

Days

$
$
$
$

Total Bid

2,749,048.72
2,402, 599. 32
2,695, 491. 77
2,699, 203. 42

Per cent

Di fference

- 12.60
- 1.94
- 1.81

%
%
%

Proposal s Recei ved:
11/ 08/ 05

AWARD DATE: 12/08/05



